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J6 HANCOCK FIELD ANGB Wastewater
Collection System

J6.1 HANCOCK FIELD ANGB Overview

The 174" Fighter Wing, Hancock Field (ANGB) is located at the Syracuse-Hancock International
Airport in Central New York State. It is approximately 5 miles north of the city of Syracusein
Onondaga County. The New York Air National Guard facilities at Hancock Field comprise atotal of
356 acres of Fee-Owned land that was acquired from the city of Syracuse, NY in 1947. The 174"
Fighter Wing population is currently authorized at 340 full time and increasesto 1,178 tota personnel
on drill duty weekends that occur once per month. The base currently has approximately 52 facilities:
5 adminidtrative, 6 services, and 41 industrid facilities, amounting to approximately 492,000 square
feet. The base has no Military Family Housing or Unaccompanied/Transient Housing. A project is
scheduled for award in September 2000 to construct a new Air Control Group Fecility, Air
Operations Squadron Facility, and an Aircraft Support Equipment and Storage Facility (net increase
is 25,700SF). The project dso includes infrastructure improvements as follows:. install additional
waterlines; replace fire hydrants; install new duct banks; and place a portion of the overhead electrical
distribution system underground. The 174" Fighter Wing is equipped with F16 aircraft. Other tenants
on the base include the Civil Air Patrol and Columbia College.

J6.2 Wastewater Collection System Description

J6.2.1 Wastewater Collection System Fixed Equipment Inventory

The HANCOCK FIELD ANGB Wastewater Collection System consists of al appurtenances
physically connected to the collection system from the point of demarcation defined by the Right of
Way. The system may include, but is not limited to, pipelines, manholes, lift stations, vaves,

controls, treatment plants, and meters. The actud inventory of items sold will be in the bill of sale at
the time the system is transferred. The following description and inventory is included to provide the
Contractor with a general understanding of the size and configuration of the system. The
Government makes no representation that the inventory is accurate. The Contractor shall base its
proposal on site ingpections, information in the technical library, other pertinent information, and to a
lesser degree the following description and inventory. Under no circumstances shall the Contractor be
entitled to any service charge adjustments based on the accuracy of the following description and
inventory.

Specifically excluded from the Wastewater Collection System privatization are;
1. Oil Water Separators

J6.2.1.1 Description

The sanitary sewer system at Hancock Field is gravity system with force main assist. Base collection
system exits the base at two points to make its connection to Onondaga County Department of
Drainage and Sanitation wastewater treatment and collection system. The system is comprised of the
following: concrete pipe (gpproximately 7,700); PV C forced main (approximately 2500 LF);
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vitrified clay pipe (approximately 400 LF), 18 concrete manholes and 12 brick manholes; and two lift
dations. No treatment or odor control occurs on the base. No specific monitoring or flow
measurement manholes are present.

Table 1 provides agenerd listing of the magjor Wastewater Collection System fixed assets for the
Hancock Field (ANGB) Wastewater Collection System included in the sale.

TABLE 1
Fixed Inventory
Wastewater Utility System Hancock Field (ANGB)

Item Size(in.) Quantity Unit Approximate Year of
Construction

PVC Pipe
Force Main 2 1030 LF 1999
Force Main 3 1475 LF 1993

Vitrified Clay Pipe

4 55 LF 1981
8 300 LF 1995
Concrete Pipe

4 315 LF 1950
4 120 LF 1954
4 95 LF 1982
6 2200 LF 1955
6 160 LF 1958
6 450 LF 1982
6 480 LF 1981
8 1230 LF 1955
8 1065 LF 1958
8 1565 LF 1997

Standard Sanitary Sewer Manhole
Cast in place concrete 6 ft 8 EA 1960
Pre-cast concrete 6 ft 7 EA 1981
Pre-cast concrete 6 ft 3 EA 1993
Brick 10ft 12 EA 1955
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Wastewater Lift/Pump Station

Lift Station isin-ground package pre-cast concrete 6 ft dia. 1 EA 1986
5ft depth

Lift Station isin-ground package pre-cast concrete 6 ft dia 1 EA 1993
5ft depth

Lift Station Pumps

Submersible Grinder 2500 gpm 3hp 1 EA 1993
Submersible Grinder 2500 gpm 3hp 2 EA 1999
Notes:
PV C = Polyvinyl Chloride
LF = Linear Feet
EA = Each

J6.2.2 Wastewater Collection System Non-Fixed Equipment and
Specialized Tools

Table 2 ligts other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools
included in the purchase. Offerors shal field verify al equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of all equipment,
vehicles, and tools.

TABLE 2
Spare Parts
Wastewater Collection System Hancock Field (ANGB)

Qty Item Make/M odel Description Remarks

None

TABLE 3
Specialized Vehiclesand Tools
Wastewater Collection System Hancock Field (ANGB)

Description Quantity L ocation M aker

None 0

J6.2.3 Wastewater Collection System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.
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TABLE 4
Manuals, Drawings, and Records
Wastewater Collection System Hancock Field (ANGB)

Qty Item Description Remarks

1 Map Wastewater Utility System Map Elect. Copy ~ AutoCAD Rel. Version 2000

J6.3 Specific Service Requirements

The service requirements for the Hancock Field (ANGB) Wastewater Collection System are as
defined in the Section C Description/SpecificationsWork Statement.

J6.4 Current Service Arrangement

Current collection provider is Onondaga County Department of Drainage and Sanitation. Billingiss
based on water usage. Based on water usage waste water collection for 1999 was approximately 2.4
million gallons of water with an average of 196,000 gallons per month. There was approximately a
25,000 gdlon fluctuation per quarterly billing cycle. There are no existing commitments or specia
service agreements with the current service provider.

J6.5 Secondary Metering

The Base may require secondary meters for interna billings of their reimbursable customers, utility
usage management, and energy conservation monitoring. The Contractor shall assume full ownership
and responsibility for existing and future secondary meters IAW Clause C.3.

J6.5.1 EXxisting Secondary Meters

TABLE-5
EXISTING SECONDARY METERS

Meter Location Meter Description
None

J6.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shal be presented in a format proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
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each month for the previous month. Invoices shal be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report (blockage and overflow information)
will be prepared in the format proposed by the Contractor and accepted by the Contracting
Officer. Outage reports shall be submitted by the 25" of each month for the previous month.
Outage reports shal be submitted to the person identified at time of contract award.

3. Infiltration and Inflow Report. If required by Paragraph C.3, the Contractor shall submit an
Infiltration and Inflow report in aformat proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25" of each month for
the previous month. System efficiency reports shall be submitted to the person identified at time
of contract award.

J6.7 Infiltration and Inflow (I&1) Projects

IAW Paragraph C.3, Utility Service Requirement, the following projects have been implemented by
the Government for managing and monitoring I1&1. None

J6.8 Service Area

IAW Paragraph C.4 Service Area, the service areais defined as al areas within the Hancock Field
(ANGB) boundaries.

J6.9 Off-Installation Sites

No off-ingtalation sites are included in the sale of the Hancock Field (ANGB) Wastewater Collection
System.

J6.10 Specific Transition Requirements

IAW Paragraph C.13 Transition Plan, Table 5 provides alisting of service connections and
disconnections required upon transfer.

TABLES5
Service Connections and Disconnections
Woastewater Collection System Hancock Field (ANGB)

L ocation Description

None

J6.11 Government Recognized System Deficiencies

Table 6 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the Hancock Field (ANGB) Wastewater Collection System. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shall make a
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determination as to its actua need to accomplish and the timing of any and dl such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades and
Renewals and Replacements Plan process and will be recovered through Schedule L-3. Renewa and
replacement projects will be recovered through Sub-CLIN AB.

TABLE 6
System Deficiencies
Wastewater Collection System Hancock Field (ANGB)

Project Location Project Description

None




